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EXHIBIT B 

FORM OF NOTICE TO BIDDERS 

BOARD OF TRUSTEES 

STORY COUNTY MEDICAL CENTER 

NEVADA, IOWA 

 

Sealed proposals will be received by Story County Medical Center (the “Hospital”) and/or 

Construction Manager – Graham Construction at Story County Medical Center (the “Hospital”) 

640 S 19th Street, Nevada, IA 50201, Attention: Hospital CEO on or before 29th day of April, 

2025 at 2:00 PM and opened the same day in the Story County Medical Center Conference 

Room 1315 for furnishing all labor, materials, and equipment for Bid Packages (01) thru (05).  

The proposals will be presented to and considered by the Board of Trustees of the Hospital 

during a meeting on May 1, 2023 at 11:30 in Conference Room 1315 of Story County Medical 

Center. Such proposals received will be acted upon at such time and place or at such later time 

and place as may then be fixed. 

 

PROJECT/WORK DESCRIPTION:  Furnish all labor, material and equipment required to 

accomplish the construction described in the specifications, indicated on the plans, and per the 

schedule. The Work includes, but is not limited to, construction of an MRI addition and interior 

renovation of the existing imaging department. 

 

  

Bids are for: 

Bid Package 01 – General Construction 

Bid Package 02 – Sitework 

Bid Package 03 – Concrete 

Bid Package 04 – Mechanical, Plumbing, & Fire Suppression 

Bid Package 05 – Electrical and Low Voltage 

 

Bidding documents may be obtained from Action Reprographics, 5037 NE 14th St., Des Moines, 

IA  50313 (phone) 515-288-2146, upon deposit of the sum of two hundred twenty-five dollars 

($225.00).  This deposit will be refunded upon return of the bidding documents in good 

condition within 14 days after the award of the bids.  MBI bid cards will be accepted. Electronic 

copies of the bid documents are available via Construction Update Plan Room & ISqFt. 
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A Pre-Bid Meeting and Site Walk will be held on April 15th at 10:00 AM at Story County 

Medical Center located in Nevada, IA. Attendees will gather in Conference Room 1315. This is 

not a mandatory meeting for submitting a bid. 

 

Bidding documents may be examined at: 

 

Graham Construction Company    

421 Grand Avenue     

Des Moines, IA 50309   

515-244-1279  

 

Story County Medical Center             

640 S 19th Street   

Nevada, Iowa 50201                  

515-382-2111     

 

Construction Update Plan Room & ISqFt 

4100 Westown Pkwy 

West Des Moines, IA 50266 

515-288-8904 

 

QUESTIONS: Bidding questions are due no later than 4:00 PM CST on April 18th, 2025. 

Questions shall be submitted to the Architect and Construction Manager via email and send to 

representatives listed in the project directory.  

 

BID SECURITY: All bids must be accompanied by bid security payable to the Hospital in an 

amount equal to at least 5% of the highest total amount including Add Alternates.  The bid 

security may be in the form of a Certified Check, Cashier’s Check or a bid bond executed by 

corporations authorized to contract as surety in the State of Iowa.  The bid bond shall be 

executed by the bidder on Iowa Guide 31 or AIA Document 310.  Bid Security shall be in a 

separate envelope with the sealed bid and shall be forfeited to the Hospital as liquidated damages 

in the event the bidder fails to enter a contract and furnish a bond within ten days after his bid 

has been accepted.  No Bidder may withdraw his bid for at least sixty (60) days after the 

scheduled closing time for the receipt of bids. 
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The successful Bidder will be required to furnish and pay for satisfactory Performance Bond and 

Labor and Material Payment Bond in the amount of 100% of the Contract Price.  The Bond must 

be issued by a responsible surety approved by the Board of Trustees of the Hospital. 

 

The Notice to Proceed will be issued following acceptance of the executed Contract by the 

successful Bidder and the requisite Performance Bond and Labor and Material Payment Bond 

and insurance certificates, and a determination by the Hospital that it has secured permanent 

financing for the Project. All work for this package shall be completed within the given schedule 

set forth in the bidding documents.   

 

By virtue of statutory authority, a preference will be given to products and provisions grown and 

coal produced within the State of Iowa. 


